Abstract Notification.

The attention of the public is invited to notice dated 22nd June 1916 calling for tenders, until 31st July 1916 for supply of articles for Gun powder and manufacture required for use in the Couvery Reservoir Works, for the period from 1st October 1916 to 31st March 1917 on page 464, Part IV of the *Mysore Gazette.*

Notice is hereby given that sealed tenders will be received by the undersigned, up to 5 P.M., on Saturday the 15th July 1916, for the supply of the undermentioned articles for the use of the Cauvery Reservoir Works, on the North and the South Banks, from 1st August 1916 to 31st January 1917.

2. An approximate estimate of quantities required is given against each item in the list.

3. Tenders should be submitted on printed forms which may be obtained from the undersigned's office and accompanied by a list in the form given below, showing the rates at which different items specified in the list will be supplied.

4. Each tender must be accompanied by a deposit of Rs. 50 as earnest money, and be superscribed "Tender for the supply of gunny bags," in default of which the tenders will be rejected. The earnest money of the unsuccessful tenderers will be refunded.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or assign any reason whatever for the rejection of any tender.

6. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the undersigned's office, and intimated to him in the usual course. No enquiries regarding the acceptance or rejection of a tender will receive attention.

7. The rate to be tendered for each item shall include cost of delivery free on rails at French Rocks Railway Station, for the North Bank and Paschimavahini Railway Station for the South Bank, (Madras and Southern Mahratta Railway Co.,) separately.

8. Orders will be placed with the successful tenderer as articles are required and the supply of the order in full must be completed within two weeks from the date on which such an order is placed, failing which, the unexecuted portion of the order will be cancelled and order placed elsewhere and the earnest money deposited by the successful competitor forfeited as a penalty for the non-execution of the order in full.

9. The measurement and capacity of each bag should be quoted.

Probable quantity of gunny bags required during six months from 1st August 1916 to 31st January 1917.

Particulars.	*Quantity required.*	*Unit.*	*Rate.*
1. New and sound gunny bags	3,000	Per 100	
2. Second hand bags without any repairs and durable	3,000	,,	

B. B. GARUDACHARYA,
Superintendent of Dam Works,
Cauvery Reservoir Works.

BANGALORE DIVISION.

Notification dated 17th June 1916.

Grass grown in the catchment area of Sankey's Reservoir, Bangalore, will be sold by public auction on Saturday the 8th July 1916 at 8 A.M., at the tank site by the Assistant Engineer, Headquarters Range, Bangalore.

The highest bidder will have to pay one-fourth of the amount at once and the balance within a week from the date of auction, failing which the produce will be re-auctioned and the difference in the amount of realization will be recovered from the original purchaser.

The lease is for one year only to the 30th June 1917.

Dated 1st July 1916.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 26th July 1916, inclusive, for constructing an Anglo-Vernacular School at Channapatna. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of April 1917.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Bangalore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

4. Each tender must be accompanied by a deposit of Rs. 300 (in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing an Anglo-Vernacular School at Channapatna, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Estimate for constructing an Anglo-Vernacular School at Channapatna :—

Items of work	Per	Rate			Quantity	Cost
		Rs.	a.	p.		Rs.
Earthwork excavation and filling in basement	C. yd.				232	
Filling foundation with concrete	C. ft.				1,856	
Burnt stone in chunam including bond stones	"				4,905	
Burnt brick in clay superstructure	"				6,567	
Burnt brick in chunam	"				1,578	
Do arch work	"				83	
Burnt stone slabs dressed and fixed	S. ft.				1,176	
Teakwood pannelled doors with iron work, etc., complete	"				570	
Teakwood windows with pannelled shutters and iron bars with iron work, etc., complete,	"				752	
Teakwood circular ventilators glazed	"				19	
Rolled steel beams with pointings complete cut	"				39	
Cut stone pillars with base and capitals	No.				14	
Teakwood wrought and putup	C. ft.				414.04	
Pucca terrace 9" thick	Sqr.				12.33	
Cornice 9" thick	R. ft.				149	
Burnt brick in mortar parapet wall with cornice plastering, etc., complete.	"				149	
Roofing with 1st class Mangalore tiles with teak reepers, etc., complete	Sqr.				50.30	
Ridge tiles set in mortar and cement pointing	R. ft.				196	
Teakwood cave board 9" broad	"				638	
Chunam plastering	Sqr.				172.54	
White and colorwashing	"				170.62	
Flooring with Mangalore tiles over 3" concrete bed and cement pointing	"				88.17	
Flooring with Cudapapa slabs over 3" concrete and cement pointing	"				4.80	
Silicate pointing	"				41.51	
Zinc sheets for valleys	S. ft.				53	
Do down pipes	L. S. Rs.					
Teakwood plank ½" thick	S. ft.				53	
Chunam borders over gables	R. ft.				132	
Teakwood finials	No.				6	
Do pendents	"				14	
Mouldings over doors and windows and sham, etc.	L. S. Rs.					
Wood oiling to wood work	Sqr.				30.00	
Total Contingencies	...	...	...	...	...	...
Dismantling and removing the present damaged Anglo-Vernacular School	L. S. Rs.					
Constructing a latrine	"					
Repairing the existing mud wall compound	"					
Repairing the gate pillars and providing a teakwood gate and repairing the existing tunnel and parapet	"					
Clearing site and levelling ground	"					

C. VIJAYARANGAM NAIDU,
Executive Engineer.